

**Clarifications in the RFP document for the Scheme
“Computerization of PTCC Process” after pre-bid conference
held on 28.01.2011 at NRPC New Delhi 110016**

1. Page No.18, Clause No.8 of Section 3.

Following may be added after the last sentence.

“The Location of various offices of Railway zones, circles of BSNL and State transmission utilities are placed at Appendix-D”

2. Page No.19, Clause 15 “Terms of Payment” item No.3 at column ‘Release of Payment’

The note in the bracket may be replaced by following text:

“6% for each Region, (North, South, West and East & North East together) on completion of full data collection for power, BSNL/MTNL and Railway utilities for each of 4 regions. The Regions are defined in Appendix-E”

3. Page No.22, Clause 25 at Serial No. A in column ‘Schedule (in weeks)’

‘6 and 16 in column ‘Schedule’ is to be replaced by

“The activity 1 & 2 are to be done concurrently and are to be completed in 22 weeks. However, the activity No.1 is to be completed on or before 12 weeks.”

Amended RFP document is available on this site.